



BIDS AND AWARDS COMMITTEE FOR GOODS

SUPPLEMENTAL BID BULLETIN
WITH NOTICE OF POSTPONEMENT
2 FEBRUARY 2022

In Re:

**PROJECT: SUPPLY, DELIVERY OF HARDWARE AND SOFTWARE FOR
DOST III CEST PROGRAMS**

ABC: PHP2,180,960.00

X-----X

1. All parties / prospective bidders in the aforementioned procurement projects are hereby advised that the deadline for the submission of bids and the opening of bids on 4 February 2022 is hereby POSTPONED;
2. Pursuant to Non-Policy Matter (NPM) 122 -2013 issued by the Government Procurement and Policy Board (GPPB) the BAC is empowered to postpone and re-schedule the conduct of bidding activities by virtue of a supplemental bid bulletin, to wit:

Extension of the Bid Closing Time

If the procuring entity intends to postpone or reschedule the deadline for the submission and receipt of bids, it may do so by issuing a Supplemental/Bid Bulletin specifying the revised schedule for the procurement activity.


3. As such, the revised schedule of activities in the above adverted projects is hereby set as follows:
4. The postponement and revised schedule shall allow more prospective bidders to have an ample time to participate in the tender of the projects in order to achieve optimum competitiveness and participation of as many entities as possible;

LAST DAY / DEADLINE FOR THE SUBMISSION OF BIDS	OPENING OF BIDS	POST QUALIFICATION
FEB 11, 2022 5PM	FEB 14, 2022 9:30AM	FEB 15, 2022 9:30AM



BIDS AND AWARDS COMMITTEE FOR GOODS

5. The BAC Secretariat is hereby directed to cause the immediate posting of this supplemental bid bulletin with notice postponement in the PhilGEPS, NEUST Transparency Seal Online Portal and to notify via E-Mail all prospective bidders for these projects;
6. For widest dissemination and information of all concerned.


HONORATO P. PANARON, Ph. D.
 Chairperson