BIDS AND AWARDS COMMITTEE FOR GOODS AND SERVICES

SUPPLEMENTAL/BID BULLETIN (WITH NOTICE OF POSTPONEMENT)

Name of Project: **Supply, Delivery and Installation of Airconditioning Units for College of Education Auditorium**
Location: **NEUST Cabanatuan City**
Approved Budget for Contract: **PHP 1,634,244.80**
PhilGEPS Reference No: **8383478**

---

1. All parties/ prospective bidders in the aforementioned procurement projects are hereby advised that the submission of Bids for the above captioned project is hereby EXTENDED from March 14, 2022, 4:00 PM to March 21, 2022, 4:00 PM;

2. Pursuant to Non-Policy Matter (NPM) 122-2013 issued by the Government Procurement and Policy Board (GPPB) the BAC is empowered to postpone and re-schedule the conduct of bidding activities by virtue of a supplemental bid bulletin, to wit:

   Extension of the Bid Closing Time

   If the procuring entity intends to postpone or reschedule the deadline for the submission and receipt of bids, it may do so by issuing a Supplemental/Bid Bulletin specifying the revised schedule for the procurement activity.

3. The postponement and revised schedule shall allow more prospective bidders to have an ample time to participate in the tender of the projects in order to achieve optimum competitiveness and participation of as many entities as possible;

4. As such, the revised schedule of activities in the above adverted projects is hereby set as follows:

LAST DAY/ DEADLINE FOR THE SUBMISSION OF BIDS	OPENING OF BIDS	POST QUALIFICATION
March 21, 2022 Until 4:00 PM	March 22, 2022	March 23, 2022

5. The BAC Secretariat is hereby directed to cause the immediate posting of this supplemental bid bulletin with notice of postponement in the PhilGEPS, NEUST Transparency Seal Online Portal and to notify via E-Mail all prospective bidders for these projects;

6. For widest dissemination, information and guidance of all concerned.

Issued this 14th day of March 2022, 4:00 PM at NEUST, Cabanatuan City.

HONORATO P. PANAHON, Ph.D.
BAC Chairperson