



BIDS AND AWARDS COMMITTEE FOR GOODS AND SERVICES

SUPPLEMENTAL/BID BULLETIN NO. 2024-08-001

NOTICE OF POSTPONEMENT AND RE-SCHEDULE OF THE PRE-BID CONFERENCE AND DEADLINE OF SUBMISSION OF BIDS AND BID OPENING

Name of Project: SUPPLY AND DELIVERY OF HARDWARE SUPPLIES AND MATERIALS FOR 3RD AND 4TH QUARTERS OF 2024

Location: NEUST Cabanatuan City

Approved Budget for the Contract: Php1,873,173.75

PhilGEPS Reference No.: 11155557

This Supplemental Bid Bulletin is issued to inform all prospective bidders that the Pre-Bid Conference for the project: **SUPPLY AND DELIVERY OF HARDWARE SUPPLIES AND MATERIALS FOR 3RD AND 4TH QUARTERS OF 2024** is postponed due to declaration of special (non-working) day on Friday, August 23, 2024.


In view of the postponement, all prospective bidders are hereby advised of the following revised schedule of activities of the aforementioned project.

PROCUREMENT ACTIVITY	FROM	TO
Pre-Bid Conference	August 23, 2024 (9:00AM via Zoom)	August 27, 2024 (9:00AM via Zoom)
Deadline of Submission of Bids	September 4, 2024 (Until 5:00PM, Manual Submission)	September 9, 2024 (Until 4:00PM, Manual Submission) <i>BAC Conference Room, LTC Building, NEUST Gen. Tinio (St.) Campus, Cabanatuan City</i>
Opening of Bids	September 5, 2024 (9:00AM, Face to Face)	September 10, 2024 (9:00AM, Face to Face) <i>BAC Conference Room, LTC Building, NEUST Gen. Tinio (St.) Campus, Cabanatuan City</i>

The BAC Secretariat is hereby directed to cause the immediate posting of this supplemental bid bulletin in the PhilGEPS, NEUST Transparency Seal Online Portal and to notify via E-mail all prospective bidders for this project;

For widest dissemination, information and guidance of all concerned.

Issued this 19th day of August 2024, NEUST, Cabanatuan City.


HONORATO P. PANAHON, Ph.D.
BAC Chairperson