



**BIDS AND AWARDS COMMITTEE FOR GOODS AND SERVICES**

**SUPPLEMENTAL/BID BULLETIN NO. 2024-08-001**

**NOTICE OF POSTPONEMENT AND RE-SCHEDULE OF THE PRE-BID  
CONFERENCE AND DEADLINE OF SUBMISSION OF BIDS AND BID OPENING**

**Name of Project: SUPPLY AND DELIVERY OF ICT SUPPLIES AND MATERIALS  
FOR 3<sup>RD</sup> AND 4<sup>TH</sup> QUARTERS OF 2024**

Location: NEUST Cabanatuan City

Approved Budget for the Contract: Php1,714,152.50

PhilGEPS Reference No.: 11155425

This Supplemental Bid Bulletin is issued to inform all prospective bidders that the Pre-Bid Conference for the project: **SUPPLY AND DELIVERY OF ICT SUPPLIES AND MATERIALS FOR 3<sup>RD</sup> AND 4<sup>TH</sup> QUARTERS OF 2024** is postponed due to declaration of special (non-working) day on Friday, August 23, 2024.

In view of the postponement, all prospective bidders are hereby advised of the following revised schedule of activities of the aforementioned project.

<b>PROCUREMENT ACTIVITY</b>	<b>FROM</b>	<b>TO</b>
<b>Pre-Bid Conference</b>	August 23, 2024 (9:00AM via Zoom)	<b>August 27, 2024</b> (9:00AM via Zoom)
<b>Deadline of Submission of Bids</b>	September 4, 2024 (Until 5:00PM, Manual Submission)	<b>September 9, 2024</b> (Until 4:00PM, Manual Submission) <i>BAC Conference Room, LTC Building, NEUST Gen. Tinio (St.) Campus, Cabanatuan City</i>
<b>Opening of Bids</b>	September 5, 2024 (9:00AM, Face to Face)	<b>September 10, 2024</b> (9:00AM, Face to Face) <i>BAC Conference Room, LTC Building, NEUST Gen. Tinio (St.) Campus, Cabanatuan City</i>

The BAC Secretariat is hereby directed to cause the immediate posting of this supplemental bid bulletin in the PhilGEPS, NEUST Transparency Seal Online Portal and to notify via E-mail all prospective bidders for this project;

For widest dissemination, information and guidance of all concerned.

Issued this 19<sup>th</sup> day of August 2024, NEUST, Cabanatuan City.

  
**HONORATO P. PANAHON, Ph.D.**  
BAC Chairperson